
Strip off all internal
render on walls

Remove all internal
partitions

Remove dry-lining
in this room

Take down ceiling

Remove all old
fittings

All windows above are currently blocked-up. Refer to
Proposed Alterations Layout Plan and Elevations.

Make use of breaks in concrete floor after downtakings to
relocate cables and mains water pipework.

4 x 75mm CI
RWP/ SVP
shown thus

Remove and cap below ground
2 no. 110 CI branches. Patch
wall finish.

Remove existing CI basin waste,
cap branch on SVP/ RWP
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